

Utah Interactive, Inc.

30 East Broadway, Suite 300
Salt Lake City, Utah 84111
(801) 983-0275 / phone
(801) 983-0282 / fax

Partner

Utah Insurance Department
3110 State Office
Building
Salt Lake City, UT
84114
(801) 538-3800

Contact: Carl Meek

Work Order

WORK ORDER NUMBER 61407
WORK ORDER START 8/16/07
WORK ORDER END 8/16/08

Approval Instructions:

1. If you have any questions concerning this work order call Utah Interactive, Inc. at (801) 983-0275.

2. If the work order is accepted please sign and fax to Utah Interactive, Inc. at (801) 983-0282. A copy with an original signature will also need to be mailed to Utah Interactive, Inc. at 68 South Main Street, Suite 200, Salt Lake City, Utah 84101.

Scope of Work: Customized Web site development for the Utah Insurance Department, site design including secondary pages. Additionally, the development of a Content Management System allowing the Department to make updates and changes after deployment of the site.

Project Tasks	Estimate In Units	Hourly Rate	Cost
Project Management*	60.00	\$70.00	\$4,200.00
Documentation*	20.00	\$70.00	\$1,400.00
Prototype/Image work			
Site design	90.00	\$55.00	\$4,950.00
Secondary pages (including park pages)	55.00	\$55.00	\$3,025.00
Rework existing content	100.00	\$55.00	\$5,500.00
Testing*	40.00	\$70.00	\$2,800.00
Migration (roll-out preparation, roll-out, post-roll-out support)*	20.00	\$75.00	\$1,500.00
Annual Web site Maintenance**			\$5,695.00
Content Management System			\$30,000.00
Subtotal			\$59,070.00
Subsidized Amount			\$24,900.00
Total Cost Not to Exceed			\$34,170.00

**ONGOING MAINTENANCE AND SUPPORT

After the application is delivered, as defined above, UI will provide support for the proper installation and ongoing general operation of the current release of the application. UI shall use reasonable efforts to provide troubleshooting to correct alleged errors in the application reported by the Partner. UI will make reasonable efforts to correct any errors or provide a work-around solution. If a work-around is the immediate solution, UI will make reasonable efforts to provide a final resolution for the error. Maintenance and Support as described herein does not include software modifications or additions that materially change the utility, efficiency, functional capability, or application of the software.

FUTURE SOFTWARE MODIFICATIONS AND ENHANCEMENTS

At the Partner's request, UI may consider developing modifications or additions that materially change the utility, efficiency, functional capability, or application of the software ("Enhancements") at such charge and on such schedule as the parties may mutually agree in writing. Such modifications or additions will be undertaken on a project basis, subject to the review and approval of CIO's Office, if required.

Billing Instructions:

*Work subsidized under Utah Interactive's self-funding, statewide contract (number PD1068 -- Network Development/Management for On-line Government Services - <http://www.purchasing.utah.gov/agencies/contracts/PD1068.PDF>). The contract creates a public/private partnership between the State of Utah and Utah Interactive, Inc.

This is a time and materials type contract, payable in three installments; 50% at commencement, 25% at completion of development, and 25% at deployment. Utah Interactive, Inc. shall use its reasonable efforts to accomplish the above stated scope of work. Utah Interactive, Inc. shall submit an invoice to the above address within 30 days of completion of installment milestone. Invoices shall be paid Net 30 days.

Accepted By _____

Signature Carl Meek

Date 10/5/2007

Utah Interactive, Inc. _____

Signature [Signature]

Date 10-16-07